



E-Tender Notice
RfS No. GRIDCO/Odisha/93.95 MW/SHEP/01 dated 10-Jul-2025

CORRIGENDUM-11

The following modifications/additions are hereby incorporated to **RfS No. GRIDCO/Odisha/93.95 MW/SHEP/01 dated 10-Jul-2025**.

SI.No.	Clause	Original Clause Description			Amended Clause Description		
1	ANNEXURE H:	Tentative Timeline			Tentative Timeline		
		Sr. No.	Particular	Tentative Date	Sr. No.	Particular	Tentative Date
		1.	Upload of RfS	10/07/2025	1.	Upload of RfS	10/07/2025
		2.	Pre-Bid Meeting	24/07/2025	2.	Pre-Bid Meeting	24/07/2025
		3.	Bid submission	07/07/2026	3.	Bid submission	05/09/2026
		4.	Technical Bid Evaluation	10/08/2026	4.	Technical Bid Evaluation	09/10/2026
		5.	Financial Bid Evaluation and E-Reverse Auction	To be Intimated	5.	Financial Bid Evaluation and E-Reverse Auction	To be Intimated
		6.	Issue of Lol/LoA	29/09/2026	6.	Issue of Lol/LoA	30/11/2026
		7.	Submission of CPBG	23/10/2026	7.	Submission of CPBG	22/12/2026
		8.	Signing of PPA	02/11/2026	8.	Signing of PPA	01/01/2027
		9.	Commissioning of the Project	01/11/2030	9.	Commissioning of the Project	31/12/2030

Note: The above revised clause will supersede any related clause of the tender document.

Sd/-
CPM