



E-Tender Notice
RfS No. GRIDCO/Odisha/93.95 MW/SHEP/01 dated 10-Jul-2025

CORRIGENDUM-5

The following modifications/additions are hereby incorporated to **RfS No. GRIDCO/Odisha/93.95 MW/SHEP/01 dated 10-Jul-2025**.

Sr.No.	Clause	Original Clause Description			Amended Clause Description		
1.	Annexure H:	Tentative timeline			Tentative timeline		
		Sr. No.	Particular	Tentative Date	Sr. No.	Particular	Tentative Date
		1.	Upload of RfS	10/07/2025	1.	Upload of RfS	10/07/2025
		2.	Pre-Bid Meeting	24/07/2025	2.	Pre-Bid Meeting	24/07/2025
		3.	Bid submission	08/12/2025	3.	Bid submission	07/01/2026
		4.	Technical Bid Evaluation	07/01/2026	4.	Technical Bid Evaluation	06/02/2026
		5.	Financial Bid Evaluation and E-Reverse Auction	27/01/2026	5.	Financial Bid Evaluation and E-Reverse Auction	26/02/2026
		6.	Issue of Lol/LoA	26/02/2026	6.	Issue of Lol/LoA	30/03/2026
		7.	Submission of CPBG	23/03/2026	7.	Submission of CPBG	22/04/2026
		8.	Signing of PPA	02/04/2026	8.	Signing of PPA	02/05/2026
		9.	Commissioning of the Project	02/04/2030	9.	Commissioning of the Project	02/05/2030

Note: The above revised clause will supersede any related clause of the tender document.

Sd/-
CPM