



**E-Tender Notice**  
**RfS No. GRIDCO/Odisha/93.95 MW/SHEP/01 dated 10-Jul-2025**

**CORRIGENDUM-9**

The following modifications/additions are hereby incorporated to **RfS No. GRIDCO/Odisha/93.95 MW/SHEP/01 dated 10-Jul-2025**.

SI.No.	Clause	Original Clause Description	Amended Clause Description																																																												
1	ANNEXURE H:	<p style="text-align: center;">Tentative Timeline</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr style="background-color: #f4a460;"> <th style="text-align: center;">Sr. No.</th> <th style="text-align: center;">Particular</th> <th style="text-align: center;">Tentative Date</th> </tr> </thead> <tbody> <tr><td style="text-align: center;">1.</td><td>Upload of RfS</td><td style="text-align: center;">10/07/2025</td></tr> <tr><td style="text-align: center;">2.</td><td>Pre-Bid Meeting</td><td style="text-align: center;">24/07/2025</td></tr> <tr><td style="text-align: center;">3.</td><td>Bid submission</td><td style="text-align: center;">08/04/2026</td></tr> <tr><td style="text-align: center;">4.</td><td>Technical Bid Evaluation</td><td style="text-align: center;">11/05/2026</td></tr> <tr><td style="text-align: center;">5.</td><td>Financial Bid Evaluation and E-Reverse Auction</td><td style="text-align: center;">To be Intimated</td></tr> <tr><td style="text-align: center;">6.</td><td>Issue of Lol/LoA</td><td style="text-align: center;">01/07/2026</td></tr> <tr><td style="text-align: center;">7.</td><td>Submission of CPBG</td><td style="text-align: center;">24/07/2026</td></tr> <tr><td style="text-align: center;">8.</td><td>Signing of PPA</td><td style="text-align: center;">03/08/2026</td></tr> <tr><td style="text-align: center;">9.</td><td>Commissioning of the Project</td><td style="text-align: center;">02/08/2030</td></tr> </tbody> </table>	Sr. No.	Particular	Tentative Date	1.	Upload of RfS	10/07/2025	2.	Pre-Bid Meeting	24/07/2025	3.	Bid submission	08/04/2026	4.	Technical Bid Evaluation	11/05/2026	5.	Financial Bid Evaluation and E-Reverse Auction	To be Intimated	6.	Issue of Lol/LoA	01/07/2026	7.	Submission of CPBG	24/07/2026	8.	Signing of PPA	03/08/2026	9.	Commissioning of the Project	02/08/2030	<p style="text-align: center;">Tentative Timeline</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr style="background-color: #f4a460;"> <th style="text-align: center;">Sr. No.</th> <th style="text-align: center;">Particular</th> <th style="text-align: center;">Tentative Date</th> </tr> </thead> <tbody> <tr><td style="text-align: center;">1.</td><td>Upload of RfS</td><td style="text-align: center;">10/07/2025</td></tr> <tr><td style="text-align: center;">2.</td><td>Pre-Bid Meeting</td><td style="text-align: center;">24/07/2025</td></tr> <tr><td style="text-align: center;">3.</td><td>Bid submission</td><td style="text-align: center;">08/05/2026</td></tr> <tr><td style="text-align: center;">4.</td><td>Technical Bid Evaluation</td><td style="text-align: center;">10/06/2026</td></tr> <tr><td style="text-align: center;">5.</td><td>Financial Bid Evaluation and E-Reverse Auction</td><td style="text-align: center;">To be Intimated</td></tr> <tr><td style="text-align: center;">6.</td><td>Issue of Lol/LoA</td><td style="text-align: center;">31/07/2026</td></tr> <tr><td style="text-align: center;">7.</td><td>Submission of CPBG</td><td style="text-align: center;">24/08/2026</td></tr> <tr><td style="text-align: center;">8.</td><td>Signing of PPA</td><td style="text-align: center;">02/09/2026</td></tr> <tr><td style="text-align: center;">9.</td><td>Commissioning of the Project</td><td style="text-align: center;">02/09/2030</td></tr> </tbody> </table>	Sr. No.	Particular	Tentative Date	1.	Upload of RfS	10/07/2025	2.	Pre-Bid Meeting	24/07/2025	3.	Bid submission	08/05/2026	4.	Technical Bid Evaluation	10/06/2026	5.	Financial Bid Evaluation and E-Reverse Auction	To be Intimated	6.	Issue of Lol/LoA	31/07/2026	7.	Submission of CPBG	24/08/2026	8.	Signing of PPA	02/09/2026	9.	Commissioning of the Project	02/09/2030
Sr. No.	Particular	Tentative Date																																																													
1.	Upload of RfS	10/07/2025																																																													
2.	Pre-Bid Meeting	24/07/2025																																																													
3.	Bid submission	08/04/2026																																																													
4.	Technical Bid Evaluation	11/05/2026																																																													
5.	Financial Bid Evaluation and E-Reverse Auction	To be Intimated																																																													
6.	Issue of Lol/LoA	01/07/2026																																																													
7.	Submission of CPBG	24/07/2026																																																													
8.	Signing of PPA	03/08/2026																																																													
9.	Commissioning of the Project	02/08/2030																																																													
Sr. No.	Particular	Tentative Date																																																													
1.	Upload of RfS	10/07/2025																																																													
2.	Pre-Bid Meeting	24/07/2025																																																													
3.	Bid submission	08/05/2026																																																													
4.	Technical Bid Evaluation	10/06/2026																																																													
5.	Financial Bid Evaluation and E-Reverse Auction	To be Intimated																																																													
6.	Issue of Lol/LoA	31/07/2026																																																													
7.	Submission of CPBG	24/08/2026																																																													
8.	Signing of PPA	02/09/2026																																																													
9.	Commissioning of the Project	02/09/2030																																																													
2	1.3.1	GRIDCO offers for development of 93.95 MW (cumulative capacity) Small Hydro Power Project at the proposed sites, as mentioned in Annexure F through TBCB mode along with E-Reverse Auction (E-RA), in accordance with the Odisha Renewable Energy Policy 2022 and proposes to procure the entire power generated from the developed project.	GRIDCO offers for development of 93.95 MW (cumulative capacity) Small Hydro Power Project at the proposed sites, as mentioned in Annexure F through TBCB mode along with E-Reverse Auction (E-RA), in accordance with the Odisha Renewable Energy Policy 2022 and proposes to procure the entire power generated from the developed project.																																																												

Sl.No.	Clause	Original Clause Description	Amended Clause Description
			Projects shall also be eligible for the 'Small Hydro Power Development Scheme' for the period FY 2026-27 to FY 2030-31 as announced by the Union Cabinet (Press release attached). The detailed scheme will be declared shortly.

**Note: The above revised clause will supersede any related clause of the tender document.**

**Sd/-  
CPM**